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ARTICLE 1: RELATED DOCUMENTS  

        

 1.1 Drawings and general provisions of the Contract, including General Conditions, Supplementary 
General Conditions, General Requirements, and other Division-1 Specification Sections, apply to 
this Section. 

 

ARTICLE 2: SUMMARY 
 

 2.1 This Section specifies administrative and procedural requirements for Alternates. 
 
 2.2 Definition: An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain 

construction activities defined in the bidding requirements that may be added to or deducted 
from Base Bid amount if the Owner decides to accept the corresponding change in either the 
amount of construction to be completed, or in the products, materials, equipment, systems or 
installation methods described in Contract Documents. 

 
 2.3 Coordination: Coordinate related Work and modify or adjust adjacent Work as necessary to 

ensure that Work affected by each accepted Alternate is complete and fully integrated into the 
Project. 

 
 2.4 Notification: Immediately following the award of the Contract, prepare and distribute to each party 

involved, notification of the status of each Alternate. Indicate whether Alternates have been 
accepted, rejected or deferred for consideration at a later date. Include a complete description of 
negotiated modifications to Alternates. 

 
 2.5 Schedule: A "Schedule of Alternates" is included at the end of this Section. Specification 

Sections in the Project Manual contain requirements for materials and methods necessary to 
achieve the Work described under each Alternate. 

   
  .1 Include as part of each Alternate, miscellaneous devices, accessory objects and similar 

items incidental to or required for a complete installation whether or not mentioned as part 
of the Alternate. 

 

 

ARTICLE 3: SCHEDULE OF ALTERNATES: 
 
   

Alternate No. 1: (DEDUCT) Price to install White Oak timber bridge deck. 
(ADD) Price to install Ipe timber bridge deck as shown on the Drawings and indicated in the 
Specifications.   

 

Alternate No. 2: (ADD) Price to provide and install 250 linear feet of Timber Pathway Fence along 
the Greenways Trail from the railroad pier toward Van Buren Street. 
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